Clause Number: F205 Effective: 7/22/2005 Page: 1 of 1

PURCHASE ORDER PRICE

Costs resulting from changes due to Seller's errors, decision to improve production techniques or tooling, rework resulting from failure to incorporate changes at the agreed effectivity, rework to incorporate changes in excess of reasonableness consistent with the schedule requirements, or Buyer's Stress Department disapproval of a change previously approved by Seller's Stress Department, will not affect the purchase order price.